

Government of the People's Republic of Bangladesh
Office of the Chief Engineer/East
Bangladesh Railway, Chittagong

No - 54.01.1500.109.01.319.17

Date: 11.03.2018

Corrigendum Notice No - 3

Due to unavoidable circumstances, following amendments are made in the IFB document for "Establishment of a 500 Bed Multi-Specialty Hospital and 100 Seat Medical College on Bangladesh Railway Site in Chittagong through PPP mode".

SI	Existing Clause/Schedule	Amended Clause/Schedule
1.	Page-7, "Bid Due date shall mean the 15 th day of March 2018 at 12.00 hours BST."	Page-7, "Bid Due date shall mean the 2 nd day of April 2018 at 12.00 hours BST." (Note- the above amended bid due date will also be applicable for the IFB Notice No - 54.01.1500.109.01.319.17, dated - 20.12.2017.)

All other terms and conditions of the IFB document will remain unchanged.


11.03.18
(Md. Golam Mostofa)
Addl Chief Engineer/Bridge
Bangladesh Railway, Chittagong
&
Project Director